ENTRANCE SCHEDULE
ENTRANCE | ENTRANCE | ENTRANCE | EXISTING | AGG SURF | HMA PAVT | HMA PAVT PCC PCC DRIVEWAY
STATION OFFSET TYPE WIDTH DEPTH SURFACE CSE A 6 FD 6 FD 8 DRIVEWAY | DRIVEWAY | PAVEMENT
W "D TYPE PAVT & PAVT 8 REM
(NOTE 1 (NOTE 1 (NOTE 2) (NOTE 2)
(FOOT) (FOOT) (S0 YD (S0_¥D) (S0 YD) (SO YD) (S0 YD) S0 YD)
20+459.6 LT PE 12 4 CONC 16 4
20+97.7 RT CE 30 1 ASPH 3 24 36
21+09.6 LT PE 12 5 CONC 18 S
21+66.4 RT PE 12 8 CONC 22 i
21+73.9 LT CE 30 13 ASPH 47 24 24
22+03.0 RT PE 12 EARTH 12
22+63.4 LT PE 12 4 ASPH 5 12 S
22+75.0 RT PE 12 EARTH 12
23405.0 RT PE 12 EARTH 12
23+23.3 LT PE 12 4 ASPH 5 n 4
23+37.9 LT PE 12 5 AGG 5 1
23+50,0 RT PE 12 12 AGG 13 12
24+09.4 RT PE 12 7 CONC 21 10
24+38.0 LT PE 12 AGG 10
24455, LT PE 12 8 AGG 1 12
24+61.9 RT PE 12 11 AGG 12 12
25+02.9 LT PE 21 1 AGG 22 22
25+22.4 RT PE 12 18 ASPH 25 12 29
25+77.6 LT PE 15 5 CONC 22 7
26+15.5 LT PE 17 8 AGG 15 15
261615 LT PE 12 7 CONC 21 4
26+79.1 RT PE 12 12 AGG 14 1n
26+95.2 RT PE 12 5 AGG 6 131
27+19.7 LT PE 12 10 ASPH 12 12 30
27+49.0 RT PE 12 14 AGG 16 12
27+88.9 LT PE 12 2 ASPH 2 12 28
27+94.4 RT PE 12 13 AGG 16 2
28+34,7 RT PE 14 10 AGG 14 3
29+35.2 RT PE 21 ] AGG 21 9
29+60.7 RT PE 12 12 AGG 13 13
30+25.0 LT PE 12 EARTH 12
30+31.0 RT PE 19 AGG 17
SOUTH ST RT PE 29 CONC 34
TOTAL 178 439 50 463 48 197
ENTRANCE NOTES:
L PRIOR TO CONSTRUCTION, THE ENGINEER WILL CONTACT EACH PROPERTY OWNER AND VERIFY THE LOCATION AND WIDTH OF ALL
ENTRANCES. THE CONTRACTOR SHALL CONFIRM THE FINAL LOCATIONS AND WIDTHS WITH THE ENGINEER PRIOR TO CONSTRUCTION,
SEE SHEET 19 FOR ENTRANCE DETAILS.
2 DEPRESSED CURB AND GUTTER THROUGH ENTRANCES SHALL BE MEASURED FOR PAYMENT AS COMBINATION CONCRETE CURB

AND GUTTER, TYPE B-6.18.

PAVEMENT SCHEDULE
SUB GRAN | AGGREGATE - | HMA PAVT | HMA PAVT | PAVEMENT
STATION | STATION | OFFSET | MAT A 8 |TEMP ACCESS| FD 6 |FD 91/2| REM
{NOTE 1) INOTE 1)
(50_YD) (TON) (50 YD) | (SO YD) | (SO YD)
19+10 30+88 LT/RT 3.634 300 302 2,861 162
TOTAL 3,634 300 302 2,861 162
PAVEMENT NOTES:
. SUB GRAN MAT A 8 [S NOT REQUIRED BELOW HMA PAVT FD 6
EARTHWORK SCHEDULE
EARTH EARTHWORK | TOPSOIL
STATION | STATION | EARTH | EXCAVATION | EMBANKMENT | BALANCE | FURNISH &
EXCAVATION |  ADJUSTED WASTE (+) OR|  PLACE
FOR SHORTAGE (-} 4~
SHRINKAGE
(NOTE 1) INOTE 2) (NOTE 3
(Cu YD) €y YD (€Y _yD) (CU_YD) (S0 YD)
19+10 31+70 1,989 1.492 321 LTI 1144
TOTAL 1,989 1,492 321 1171 1,144

EARTHWORK NOTES;
1. ESTIMATED SHRINKAGE FACTOR = 25Z.

2. APPROXIMATE EMBANKMENT OQUANTITY IS SHOWN FOR INFORMATION ONLY.

APPROXIMATELY

150 CU YD WILL BE REQUIRED NEAR STA 30+60 LT AFTER REMOVAL OF THE EXISTING STORM SEWER.

3. APPROXIMATE EARTHWORK BALANCE IS SHOWN FOR INFORMATION ONLY.

CULVERT REMOVAL SCHEDULE PAVEMENT MARKING SCHEDULE TREE REMOVAL SCHEDULE
EXISTING PIPE TEMP PVT TEMP PVT TEMP PVT | WORK ZONE | THPL PVT THPL PVT THPL PVT TREE TREE
STATION OFFSET STATION OFFSET SIZE CULVERT CULVERT STATION STATION OFFSET MK LINE 4 | MK LINE 12 | MK LINE 24 PAVT MK MK LINE 4 | MK LINE 12 | MK LINE 24 STATION OFFSET REMOV REMOV
TYPE REMOVAL (YELLOW) (WHITE) (WHITE) REM (YELLOW) (WHITE) IWHITE) e - 15 OVER 15
(NOTE 1 (NOTE 1 & 2)| (NOTE D (NOTE I}
(INCHES) (FOOT) {UNIT) (UNIT)
(FOOT) (FOOT) (FOOT) (SO F1 (FOOT) (FOOT) (FOOT)
25+67 LT 25486 LT 8 CMP 20 30+63 35 LT 26
26+09 LT 26+29 LT 8 CMP 21 19+65 30+88 CL 281 94 281 30+64 40° LT 18
26456 LT 26+75 LT 8 CMP 20 28+43 28+89 LT 5 1 97 5 1t 30+66 307 LT 8
27411 LT 27+31 LT 8 CMP 21 30474 29 LT 6
27+79 LT 27+99 LT 8 CuP 20 TOTAL 281 5 n 191 281 75 1
28+23 LT 28+41 LT 12 RCP 17 PAVEMENT MARKING. NOTES: TOTAL 14 44
gg:}} t; gg:’jg ;1 5 gg;’ g‘;' 1. SEE HIGHWAY STANDARD 780001 FOR PAVEMENT MARKING DETAILS.
28475 LT 28475 % 0 CMP 36 2. THE 4 YELLOW CENTER LINE WILL BE A SKIP DASH 10’ LONG FOLLOWED BY A 30° GAP
TOTAL 257
CULVERT REMOVAL NOTES:
1. THE COST FOR TRENCH BACKFILL REQUIRED FOR PIPE CULVERT REMOVAL
SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE FOR PIPE CULVERT REMOVAL.
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